
Event:

Client Contact:

Date of Event:

AV Company:

AV Contact:
Room Location: 

Pre-Rig Date: 

Load-In Date: 

Strike Date :

Total Equipment -$                           

Total Labor -$                           

Total Estimate -$                           

Taxes will be applied where applicable

**See additional sheets for itemized Equipment Estimate and Labor Estimate**

Billing for Ancillary Services

RIGGING SERVICES ESTIMATE WORKSHEET

Authorization form is a separate document.

Signed Credit Card Authorization Form must be sent along with signed order form.   

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10 days prior 

to your event load-in date.  A completed credit card authorization form must be completed and returned along with the signed 

estimate.  The final balance must be paid in full no later than 30 days after the end of the event.  If payment of the balance due is 

not received by the appropriate date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on file 

will be charged.  

Signed:____________________________________________________________Date:__________________________



Item Description Quantity Weeks

Advanced Unit 

Cost Based Unit Cost Total Cost

10' x 12" x 12" Truss $75.00 $85.00 -$                

8' x 12" x 12" Truss $75.00 $85.00 -$                

5' x 12" x 12" Truss $75.00 $85.00 -$                

12" Coner Block $75.00 $85.00 -$                

20.5" x 20.5" x 12' Truss $100.00 $125.00 -$                

10' x 12" x 12" Truss $90.00 $100.00 -$                

8' x 12" x 12" Truss $90.00 $100.00 -$                

5' x 12" x 12" Truss $90.00 $100.00 -$                

12" Corner Block $90.00 $100.00 -$                

3 Phase 1/4 Ton CM Motor & Rig Package $250.00 $300.00 -$                

3 Phase 1/2 Ton CM Motor & Rig Package $300.00 $350.00 -$                

3 Phase 1 Ton CM Motor & Rig Package $350.00 $400.00 -$                

Pick points $125.00 $150.00 -$                

3 Phase 4 Channel Motor Distro Package $250.00 $300.00 -$                

3 Phase 8 Channel Motor Distro Package $300.00 $350.00 -$                

3 Phase 12 Channel Motor Distro Package $400.00 $450.00 -$                

3 Phase 24 Channel Motor Distro Package $500.00 $550.00 -$                

Rigging Point - (steel connected to the ceiling) $100.00 $125.00 -$                

if not using PCC supplied motors

45' Boom Lift - 1 week rental (ballrooms) $1,400.00 -$                

60' Boom Lift - 1 week rental (exhibit hall) $1,800.00 -$                

32' Scissor Lift - 1 week rental $800.00 -$                

Delivery and pickup (if applicable ) $900.00 -$                

*Tax is not included in above listed prices

Total $0.00

Billing for Ancillary Services

Signed:____________________________________________________________ Date:___________________________________________

PENNSYLVANIA CONVENTION CENTER

RIGGING SERVICES EQUIPMENT RATES

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10-days before your event load-in 

date.  A completed credit card authorization form must be completed and returned along with the signed estimate.  The final balance must be paid in full 

no later than 30 days after the end of the event.  If payment of the balance due is not received by the appropriate date, a delinquent charge of 1.5% per 

month will be added to the balance or the credit card on file will be charged.  

Silver Truss

Black Truss



Total

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate

Steward 0 $105.00 $157.50 $210.00 -$                       

Foreman 0 $101.00 $151.50 $202.00 -$                       

General Foreman 0 $103.00 $154.50 $206.00 -$                       

Riggers 0 $103.00 $154.50 $206.00 -$                       

Stagehands 0 $96.25 $144.25 $192.50 -$                       

TOTAL -$                       

Total

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate

Steward 0 $105.00 $157.50 $210.00 -$                       

Foreman 0 $101.00 $151.50 $202.00 -$                       

General Foreman 0 $103.00 $154.50 $206.00 -$                       

Riggers 0 $103.00 $154.50 $206.00 -$                       

Stagehands 0 $96.25 $144.25 $192.50 -$                       

TOTAL -$                       

Total

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate

Steward 0 $105.00 $157.50 $210.00 -$                       

Foreman 0 $101.00 $151.50 $202.00 -$                       

General Foreman 0 $103.00 $154.50 $206.00 -$                       

Riggers 0 $103.00 $154.50 $206.00 -$                       

Stagehands 0 $96.25 $144.25 $192.50 -$                       

TOTAL -$                       

*Labor rates are schedule to change May 1, 2026

Stagehand Total -$                      

Total Labor -$                      

Standard Overtime Doubletime

Standard Overtime Doubletime

STRIKE:

PRE-RIG: 

LOAD-IN:  

PENNSYLVANIA CONVENTION CENTER

RIGGING LABOR ESTIMATE WORKSHEET

Standard Overtime Doubletime



INFORMATION EXPLAINING RATES/DEADLINES/ACCURATE ESTIMATES

Rigging in the exhibit hall typically requires a lot of bridling per point, this takes time and a lot of hardware which 

we supply as part of the motor package.

It is important for the client and production company to review the ceiling plans and the rigging notes for the 

respective room that is being used.  Many rooms have low weight capacities that impact the amount of riggers 

and time needed to rig correctly.  It is also important to note that each rigging team needs a boom lift (scissor lift 

will not work for rigging in any of the rooms).

We rent the necessary boom lifts through Eastern Lift and include these lifts on our equipment bill.  Any 

additional lifts needed for production needs will not go through rigging services.

Rigging Services will schedule the initial rigging call for the first day of load-in (pre-rig when applicable), and load-

out. A minimum of 1 rigging team is still required on load-in day even if pre-rig is completed.

Please take the time to read this thoroughly as it provides important information that will be required of the 

client, in addition to helping everyone understand important factors to take into account to properly budget for 

your rigging needs for your upcoming event.  In addition to these highlights, please be sure to thoroughly read the 

PCC Rigging Guidelines.

Advanced Rates are applied for all signed orders at least 21 days prior to the 1st load-in day, otherwise base rates 

will be applied.  Rates listed are weekly.

If 40 or more points are being hung, initial orders must be submitted 60 days in advance to ensure a full inventory 

can be provided for your event.  There are many instances when the building has multiple events taking place at 

the same time.  Orders that are submitted in advance can be adjusted as event date gets closer and production 

needs are finalized.

A 50% deposit for these services (includes both equipment and labor), is due with the return of the signed 

estimate no later than 10 days prior to your event load-in.  The final balance must be paid in full no later than 30 

days after the end of the event.  If the payment of the balance due is not received by the appropriate date, a 

delinquent charge of 1.5% per month will be added to the balance or the credit card on file will be charged.

It is important for a tentative rigging plot to be provided as early as possible for a labor estimate to be accurately 

completed.  We must have knowledge of weights to allow for bridles and location of bridles to estimate the 

correct number of rigging teams and time that will be needed to complete hanging all motors and attaching all 

truss correctly and as quickly as possible.  Our goal is to provide enough labor to have everything done in the 

most efficient and cost effective manner.  


