_—1 Pennsylvania
’ . Convention Center

PHILADELPHIA

RIGGING SERVICES ESTIMATE WORKSHEET

Event:

Client Contact:
Date of Event:
AV Company:
AV Contact:
Room Location:
Pre-Rig Date:
Load-In Date:
Strike Date :

Total Equipment S -
Total Labor S -
Total Estimate S -

Taxes will be applied where applicable

**See additional sheets for itemized Equipment Estimate and Labor Estimate**

Billing for Ancillary Services
A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10 days prior
to your event load-in date. A completed credit card authorization form must be completed and returned along with the signed
estimate. The final balance must be paid in full no later than 30 days after the end of the event. If payment of the balance due is
not received by the appropriate date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on file
will be charged.

Date:

Signed:

Signed Credit Card Authorization Form must be sent along with signed order form.

Authorization form is a separate document.
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PENNSYLVANIA CONVENTION CENTER
RIGGING SERVICES EQUIPMENT RATES

Advanced Unit

Item Description | Quantity | Weeks Cost Based Unit Cost| Total Cost
Silver Truss
10'x 12" x 12" Truss $75.00 $85.00| S -
8'x 12" x 12" Truss $75.00 $85.00| S -
5'x 12" x 12" Truss $75.00 $85.00| S -
12" Coner Block $75.00 $85.00| S -
20.5" x20.5" x 12' Truss $100.00 $125.00| $ -
Black Truss
10'x 12" x 12" Truss $90.00 $100.00| $ -
8'x 12" x 12" Truss $90.00 $100.00| $ -
5'x 12" x 12" Truss $90.00 $100.00| $ -
12" Corner Block $90.00 $100.00| $ -

3 Phase 1/4 Ton CM Motor & Rig Package $250.00 $300.00| $ -
3 Phase 1/2 Ton CM Motor & Rig Package $300.00 $350.00| $ -
3 Phase 1 Ton CM Motor & Rig Package $350.00 $400.00| $ -
Pick points $125.00 $150.00| $ -

Rigging Point - (steel connected to the ceiling)

$100.00

$125.00

3 Phase 4 Channel Motor Distro Package $250.00 $300.00| $ -
3 Phase 8 Channel Motor Distro Package $300.00 $350.00| $ -
3 Phase 12 Channel Motor Distro Package $400.00 $450.00| $ -
3 Phase 24 Channel Motor Distro Package $500.00 $550.00| $ -

|

if not using PCC supplied motors

45' Boom Lift - 1 week rental (ballrooms) $1,400.00 S -
60' Boom Lift - 1 week rental (exhibit hall) $1,800.00 S -
32'Scissor Lift - 1 week rental $800.00 S -
Delivery and pickup (if applicable ) $900.00 S -
*Tax is not included in above listed prices

|Total $0.00|

Billing for Ancillary Services

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10-days before your event load-in
date. A completed credit card authorization form must be completed and returned along with the signed estimate. The final balance must be paid in full
no later than 30 days after the end of the event. If payment of the balance due is not received by the appropriate date, a delinquent charge of 1.5% per

month will be added to the balance or the credit card on file will be charged.

Signed:

Date:




PENNSYLVANIA CONVENTION CENTER
RIGGING LABOR ESTIMATE WORKSHEET

Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate

Steward 0 $108.00 $162.00 $216.00 $ -
Foreman 0 $104.00 $156.00 $208.00 $ -
General Foreman 0 $106.00 $159.00 $212.00 S -
Riggers 0 $106.00 $159.00 $212.00 $ -
Stagehands 0 $99.00 $148.50 $198.00 $ -

TOTAL $ -

Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate

Steward 0 $108.00 $162.00 $216.00 $ -
Foreman 0 $104.00 $156.00 $208.00 $ -
General Foreman 0 $106.00 $159.00 $212.00 $ -
Riggers 0 $106.00 $159.00 $212.00 $ -
Stagehands 0 $99.00 $148.50 $198.00 $ -

TOTAL S -

Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate

Steward 0 $108.00 $162.00 $216.00 $ -
Foreman 0 $104.00 $156.00 $208.00 $ -
General Foreman 0 $106.00 $159.00 $212.00 $ -
Riggers 0 $106.00 $159.00 $212.00 $ -
Stagehands 0 $99.00 $148.50 $198.00 $ -

TOTAL S -

*Labor rates effective May 1, 2026-April 30, 2027

hand Total S -

Total Labor S -
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INFORMATION EXPLAINING RATES/DEADLINES/ACCURATE ESTIMATES

Please take the time to read this thoroughly as it provides important information that will be required of the
client, in addition to helping everyone understand important factors to take into account to properly budget for
your rigging needs for your upcoming event. In addition to these highlights, please be sure to thoroughly read the
PCC Rigging Guidelines.

Advanced Rates are applied for all sighed orders at least 21 days prior to the 1st load-in day, otherwise, base
rates will be applied. Rates listed are weekly.

If 40 or more points are being hung, initial orders must be submitted 60 days in advance to ensure a full inventory
can be provided for your event. There are many instances when the building has multiple events taking place at
the same time. Orders that are submitted in advance can be adjusted as event date gets closer and production
needs are finalized.

A 50% deposit for these services (includes both equipment and labor), is due with the return of the signed
estimate no later than 10 days before your event load-in. The final balance must be paid in full no later than 30
days after the end of the event. If the payment of the balance due is not received by the appropriate date, a
delinquent charge of 1.5% per month will be added to the balance, or the credit card on file will be charged.

It is important for a tentative rigging plot to be provided as early as possible for a labor estimate to be accurately
completed. We must have knowledge of weights to allow for bridles and the location of bridles to estimate the

correct number of rigging teams and time that will be needed to complete hanging all motors and attaching all
truss correctly and as quickly as possible. Our goal is to provide enough labor to have everything done in the
most efficient and cost-effective manner.

Rigging in the exhibit hall typically requires a lot of bridling per point, this takes time and a lot of hardware which
we supply as part of the motor package.

It is important for the client and production company to review the ceiling plans and the rigging notes for the
respective room that is being used. Many rooms have low weight capacities that impact the amount of riggers
and time needed to rig correctly. It is also important to note that each rigging team needs a boom lift (scissor lift
will not work for rigging in any of the rooms).

We rent the necessary boom lifts through Eastern Lift and include these lifts on our equipment bill. Any
additional lifts needed for production needs will not go through rigging services.

Rigging Services will schedule the initial rigging call for the first day of load-in (pre-rig when applicable), and load
out. A minimum of 1 rigging team is still required on load-in day even if pre-rig is completed.




