Pennsylvania
( . Convention Center
e ruilADELPHIA

AN (SMGD MANAGED FACILITY

RIGGING SERVICES ESTIMATE WORKSHEET

Event:
Client Contact:
Date of Event:
AV Company:
AV Contact:
Room Location:
Pre-Rig Date:
Load-In Date:
Strike Date :

Total Equipment ) -
Total Labor S -

Total Estimate S -
Taxes will be applied where applicable

**See additional sheets for itemized Equipment Estimate and Labor Estimate**

Billing for Ancillary Services

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10 days prior
to your event load-in date. A completed credit card authorization form must be completed and returned along with the signed
estimate. The final balance must be paid in full no later than 30 days after the end of the event. If payment of the balance due is
not received by the appropriate date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on
file will be charged.

Signed: Date:

Signed Credit Card Authorization Form must be sent along with signed order form.
Authorization form is a separate document.



Pennsylvania

@2

PHILADELPHIA

Convention Center

AN (GMG D> MANAGED FACILITY

PENNSYLVANIA CONVENTION CENTER
RIGGING SERVICES EQUIPMENT RATES

Advanced Unit Based Unit
Item Description | Quantity| Weeks Cost Cost Total Cost

Silver Truss
10'x 12" x 12" Truss $75.00 $85.00( S -
8'x 12" x 12" Truss $75.00 $85.00( S -
5'x 12" x 12" Truss $75.00 $85.00( S -
4'x 12" x 12" Truss $75.00 $85.00( S -
12" Corner Block $75.00 $85.00( S -
10' x 20.5" x 20.5" Truss $100.00 $115.00| $ -

Black Truss
10'x 12" x 12" Truss $90.00 $100.00( $ -
8'x 12" x 12" Truss $90.00 $100.00| $ -
5'x 12" x 12" Truss $90.00 $100.00| $ -
12" Corner Block $90.00 $100.00| $ -

3 Phase 1/4 Ton CM Motor & Rig Package $250.00 $300.00| S -
3 Phase 1/2 Ton CM Motor & Rig Package $300.00 $350.00| $ -
3 Phase 1 Ton CM Motor & Rig Package $350.00 $400.00| $ -

Rigging Point -

$100.00

$100.00

3 Phase 4 Channel Motor Distro Package $250.00 $300.00| S -
3 Phase 8 Channel Motor Distro Package $300.00 $350.00
3 Phase 12 Channel Motor Distro Package $400.00 $450.00

‘

if not using PCC supplied motors

45' Boom Lift - 1 week rental (ballrooms) $1,000.00 S -
60' Boom Lift - 1 week rental (exhibit hall) $1,200.00 S -
30' Scissor Lift - 1 week rental $400.00 S -
*Tax is not included in above listed prices
[Total $0.00|

Billing for Ancillary Services

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10-days before your
event load-in date. A completed credit card authorization form must be completed and returned along with the signed estimate. The final
balance must be paid in full no later than 30 days after the end of the event. If payment of the balance due is not received by the
appropriate date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on file will be charged.

Signed:

Date:




Pennsylvania
Convention Center
PHILADELPHIA

B

AN CEMEGD MANAGED FACILITY

PENNSYLVANIA CONVENTION CENTER
RIGGING LABOR ESTIMATE WORKSHEET

Stagehands Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs  Rate
Steward $86.50 $129.75 $173.00 $ -
Foreman $83.00 $124.50 $166.00 $ -
Riggers $84.50 $126.75 $169.00 $ -
Stagehand $77.50 $116.25 $155.00 $ -
Total
TOTAL S -

Total Labor S -

Stagehands Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate
Steward $86.50 $129.75 $173.00 $ -
Foreman $83.00 $124.50 $166.00 $ -
Riggers $84.50 $126.75 $169.00 S -
Stagehand $77.50 $116.25 $155.00 $ -
Total
TOTAL S -
foaooor-———— ]
Stagehands Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate
Steward $86.50 $129.75 $173.00 $ -
Foreman $83.00 $124.50 $166.00 $ -
Riggers $84.50 $126.75 $169.00 S -
Stagehand $77.50 $116.25 $155.00 $ -
Total
TOTAL $ -
[rosssme:
Stagehands Total Standard Overtime Doubletime
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate
Steward 0 $86.50 $129.75 $173.00 $ -
Foreman 0 $83.00 $124.50 $166.00 $ -
Riggers 0 $84.50 $126.75 $169.00 S -
Stagehand 0 $77.50 $116.25 $155.00 $ -
Total
TOTAL $ -
*Labor rates are schedule to change May 1, 2019
Stagehand Total S -




1 Pennsylvania
“ Convention Center

PHILADELPHIA

AN CSMG> MANAGED FACILITY
INFORMATION EXPLAINING RATES/DEADLINES/ACCURATE ESTIMATES

Please take the time to read this thoroughly as it provides important information that will be required of the

client, in addition to helping everyone understand important factors to take into account to properly budget

for your rigging needs for your upcoming event. In addition to these highlights, please be sure to thoroughly
read the PCC Rigging Guidelines.

Advanced Rates are applied for all signed orders at least 21 days prior to the 1st load-in day, otherwise base
rates will be applied. Rates listed are weekly.

If 40 or more points are being hung, initial orders must be submitted 60 days in advance to ensure a full
inventory can be provided for your event. There are many instances when the building has multiple events
taking place at the same time. Orders that are submitted in advance can be adjusted as event date gets closer
and production needs are finalized.

A 50% deposit for these services (includes both equipment and labor), is due with the return of the signed
estimate no later than 10 days prior to your event load-in. The final balance must be paid in full no later than
30 days after the end of the event. If the payment of the balance due is not received by the appropriate date,
a delinquent charge of 1.5% per month will be added to the balance or the credit card on file will be charged.

It is important for a tentative rigging plot to be provided as early as possible for a labor estimate to be
accurately completed. We must have knowledge of weights to allow for bridles and location of bridles to
estimate the correct number of rigging teams and time that will be needed to complete hanging all motors
and attaching all truss correctly and as quickly as possible. Our goal is to provide enough labor to have
everything done in the most efficient and cost effective manner.

Rigging in the exhibit hall typically requires a lot of bridling per point, this takes time and a lot of hardware
which we supply as part of the motor package.

It is important for the client and production company to review the ceiling plans and the rigging notes for the
respective room that is being used. Many rooms have low weight capacities that impact the amount of riggers
and time needed to rig correctly. It is also important to note that each rigging team needs a boom lift (scissor
lift will not work for rigging in any of the rooms).

We rent the necessary boom lifts through Eastern Lift and include these lifts on our equipment bill. Any
additional lifts needed for production needs will not go through rigging services.

Rigging Services will schedule the initial rigging call for the first day of load-in (pre-rig when applicable), and
load-out. A minimum of 1 rigging team is still required on load-in day even if pre-rig is completed.




