
 

 

 

 

RIGGING SERVICES ESTIMATE WORKSHEET 
 

Event:     

Client Contact:     

Date of Event:     

AV Company:     

AV Contact:     

Room Location:   

Pre-Rig Date:     

Load-In Date:     

Strike Date :   

 

Total Equipment $ - 

Total Labor 

 
Total Estimate 

$ - 

 
$ - 

Taxes will be applied where applicable 

 

**See additional sheets for itemized Equipment Estimate and Labor Estimate** 

 
Billing for Ancillary Services 

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10 days prior to 

your event load-in date. A completed credit card authorization form must be completed and returned along with the signed 

estimate. The final balance must be paid in full no later than 30 days after the end of the event. If payment of the balance due is 

not received by the appropriate date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on file 

will be charged. 

 
 
 

Signed:   Date:   

 
Signed Credit Card Authorization Form must be sent along with signed order form. 

Authorization form is a separate document. 



 
 
 

 

 

 

PENNSYLVANIA CONVENTION CENTER 
RIGGING SERVICES EQUIPMENT RATES 

 
 

Item 
 

Description 
 
Quantity 

 
Weeks 

Advanced Unit 

Cost 

Based Unit 

Cost 
 

Total Cost 

Silver Truss 

10' x 12" x 12" Truss    $75.00 $85.00 $ - 

8' x 12" x 12" Truss    $75.00 $85.00 $ - 

5' x 12" x 12" Truss    $75.00 $85.00 $ - 

4' x 12" x 12" Truss    $75.00 $85.00 $ - 

12" Corner Block    $75.00 $85.00 $ - 

10' x 20.5" x 20.5" Truss    $100.00 $115.00 $ - 

Black Truss    

10' x 12" x 12" Truss    $90.00 $100.00 $ - 

8' x 12" x 12" Truss    $90.00 $100.00 $ - 

5' x 12" x 12" Truss    $90.00 $100.00 $ - 

12" Corner Block 

3 Phase 1/4 Ton CM Motor & Rig Package 

   $90.00 

$250.00 

$100.00 

$300.00 

$ - 

$ - 

3 Phase 1/2 Ton CM Motor & Rig Package    $300.00 $350.00 $ - 

3 Phase 1 Ton CM Motor & Rig Package    $350.00 $400.00 $ - 

3 Phase 4 Channel Motor Distro Package    $250.00 $300.00 $ - 

3 Phase 8 Channel Motor Distro Package    $300.00 $350.00  

3 Phase 12 Channel Motor Distro Package    $400.00 $450.00  
       

Rigging Point -    $100.00 $100.00 $ - 

if not using PCC supplied motors 

45' Boom Lift - 1 week rental (ballrooms) 

    

$1,000.00 

  

$ - 

60' Boom Lift - 1 week rental (exhibit hall)    $1,200.00  $ - 

30' Scissor Lift - 1 week rental    $400.00  $ - 

*Tax is not included in above listed prices 

 
Billing for Ancillary Services 

A 50% deposit, for these services (equipment and labor), is due with the return of the signed estimate no later than 10-days before your 

event load-in date. A completed credit card authorization form must be completed and returned along with the signed estimate. The final 

balance must be paid in full no later than 30 days after the end of the event. If payment of the balance due is not received by the appropriate 

date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on file will be charged. 

 

Signed:  Date:    

Total $0.00 



 

 
 
 

PENNSYLVANIA CONVENTION CENTER 
RIGGING LABOR ESTIMATE WORKSHEET 

 

PRE-RIG: 

Stagehands    Total Standard Overtime Doubletime  

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate  

 Steward    $89.00  $133.50  $178.00 $ - 
 Foreman    $85.50  $128.25  $171.00 $ - 
 Riggers    $87.00  $130.50  $174.00 $ - 
 Stagehand    $80.00  $120.00  $160.00 $ - 

Total            

         TOTAL $ - 

 

LOAD-IN: 

Stagehands    Total Standard Overtime Doubletime  

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate  

 Steward    $89.00  $133.50  $178.00 $ - 
 Foreman    $85.50  $128.25  $171.00 $ - 
 Riggers    $87.00  $130.50  $174.00 $ - 
 Stagehand    $80.00  $120.00  $160.00 $ - 

Total            

          TOTAL $ - 

 

LOAD-OUT: 

Stagehands    Total Standard Overtime Doubletime  

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate  

 Steward    $89.00  $133.50  $178.00 $ - 
 Foreman    $85.50  $128.25  $171.00 $ - 
 Riggers    $87.00  $130.50  $174.00 $ - 
 Stagehand    $80.00  $120.00  $160.00 $ - 

Total            

          TOTAL $ - 

TRUSS STRIKE: 

Stagehands    Total Standard Overtime Doubletime  

# Staff Hrs Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate  

 Steward  0  $89.00  $133.50  $178.00 $ - 
 Foreman  0  $85.50  $128.25  $171.00 $ - 
 Riggers  0  $87.00  $130.50  $174.00 $ - 
 Stagehand  0  $80.00  $120.00  $160.00 $ - 

Total            

          TOTAL $ - 

*Labor rates are schedule to change May 1, 2020 

Stagehand Total 
 
 

 
Total Labor 

$ - 
 
 

 
$ - 



 
 
 
 
 

 

INFORMATION EXPLAINING RATES/DEADLINES/ACCURATE ESTIMATES 
 

Please take the time to read this thoroughly as it provides important information that will be required of the 

client, in addition to helping everyone understand important factors to take into account to properly budget for 

your rigging needs for your upcoming event. In addition to these highlights, please be sure to thoroughly read the 

PCC Rigging Guidelines. 
 

Advanced Rates are applied for all signed orders at least 21 days prior to the 1st load-in day, otherwise base rates 

will be applied. Rates listed are weekly. 
 

If 40 or more points are being hung, initial orders must be submitted 60 days in advance to ensure a full inventory 

can be provided for your event. There are many instances when the building has multiple events taking place at 

the same time. Orders that are submitted in advance can be adjusted as event date gets closer and production 

needs are finalized. 
 

A 50% deposit for these services (includes both equipment and labor), is due with the return of the signed 

estimate no later than 10 days prior to your event load-in. The final balance must be paid in full no later than 30 

days after the end of the event. If the payment of the balance due is not received by the appropriate date, a 

delinquent charge of 1.5% per month will be added to the balance or the credit card on file will be charged. 

 

It is important for a tentative rigging plot to be provided as early as possible for a labor estimate to be accurately 

completed. We must have knowledge of weights to allow for bridles and location of bridles to estimate the 

correct number of rigging teams and time that will be needed to complete hanging all motors and attaching all 

truss correctly and as quickly as possible. Our goal is to provide enough labor to have everything done in the 

most efficient and cost effective manner. 
 

Rigging in the exhibit hall typically requires a lot of bridling per point, this takes time and a lot of hardware which 

we supply as part of the motor package. 
 

It is important for the client and production company to review the ceiling plans and the rigging notes for the 

respective room that is being used. Many rooms have low weight capacities that impact the amount of riggers 

and time needed to rig correctly. It is also important to note that each rigging team needs a boom lift (scissor lift 

will not work for rigging in any of the rooms). 
 

We rent the necessary boom lifts through Eastern Lift and include these lifts on our equipment bill. Any 

additional lifts needed for production needs will not go through rigging services. 
 

Rigging Services will schedule the initial rigging call for the first day of load-in (pre-rig when applicable), and load- 

out. A minimum of 1 rigging team is still required on load-in day even if pre-rig is completed. 

 


