. Pennsylvania

Convention Center
-‘ PHILADELPHIA

AN 28 MANAGED FACILITY

RIGGING SERVICES ESTIMATE WORKSHEET

Event:

Client Contact:
Date of Event:
AV Company:
AV Contact:
Room Location:
Pre-Rig Date:
Load-In Date:
Strike Date :

Total Equipment S -
Total Labor S -
Total Estimate S -

Taxes will be applied where applicable

**See additional sheets for itemized Equipment Estimate and Labor Estimate**

Billing for Ancillary Services

A 50% deposit, for these services (equipment and labor), isdue with the return of the signed estimate no later than 10 days prior
to your event load-in date. A completed credit card authorization form must be completed and returned along with the signed
estimate. The final balance must be paid in full no later than 30 days after the end of the event. If payment of the balance dueis
not received by the appropriate date, adelinquent charge of 1.5% per month will be added to the balance or the credit card on
file will be charged.

Signed: Date:

Signed Credit Card Authorization Form must be sent along with signed order form.
Authorization form is a separate document.



Pennsylvania
Convention Center
PHILADELPHIA

@2

AN %58 MANAGED FACILITY

PENNSYLVANIA CONVENTION CENTER
RIGGING SERVICES EQUIPMENT RATES

Advanced Unit

Item Description Quantity Weeks Cost Based Unit Cost|  Total Cost
Silver Truss
10'x 12"x 12" Truss $75.00 $85.00| $ -
8'x12"x 12" Truss $75.00 $85.00| $ -
5'x12"x 12" Truss $75.00 $85.00( $ -
4'x12"x 12" Truss $75.00 $85.00| $ -
12" Corner Block $75.00 $85.00| $ -
10'x 20.5"x 20.5" Truss $100.00) $115.00| S -
Black Truss
10'x 12" x 12" Truss $90.00 $100.00| S -
8'x12"x 12" Truss $90.00 $100.00[ S -
5'x12"x 12" Truss $90.00 $100.00[ S -
12" Corner Block $90.00 $100.00[ $ -

3 Phase 1/4 Ton CM Motor & Rig Package $250.00 $300.00[ $ -
3 Phase 1/2 Ton CM Motor & Rig Package $300.00) $350.00[ $ -
3 Phase 1 Ton CM Motor & Rig Package $350.00) $400.00[ $ -

3 Phase 4 Channel Motor Distro Package $250.00) $300.00[ $ -
3 Phase 8 Channel Motor Distro Package $300.00) $350.00
3 Phase 12 Channel Motor Distro Package $400.00 $450.00
Rigging Point - $100.0 $100.00[ $ -

if not using PCC supplied motors

45'Boom Lift -1 week rental (ballrooms) $1,000.00 S -
60'Boom Lift -1 week rental (exhibit hall) $1,200.00 S -
30'Scissor Lift - 1 week rental $400.00 S -
*Tax is not included in above listed prices
| Total $0.0d

Billing for Ancillary Services

Signed:

Date:




= Pennsylvania
@L Convention Center

PHILADELPHIA

AN 88 MANAGED FACILITY

PENNSYLVANIA CONVENTION CENTER
RIGGING LABOR ESTIMATE WORKSHEET

Stagehands Tota tandar vertime Double-time
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate
Steward 0 S91.75 S137.75 $183.50 S -
General Foreman 0 $89.75 $134.75 $179.50 S -
Riggers 0 $89.75 $134.75 $179.50 $ -
Stagehand 0 $82.00 $123.00 $164.00 S -
Total
TOTAL S -
[PRERG: ]
Stagehands Total Standard Overtime Double-time
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate
Steward 0 $91.75 $137.75 $183.50 $ -
General Foreman 0 $89.75 $134.75 $179.50 $ -
Riggers 0 $89.75 $134.75 $179.50 $ -
Stagehand 0 $82.00 $123.00 $164.00 $ -
Total
TOTAL S -

Stagehands Total Standard Overtime Double-time
# Staff Hrs  Hours Total Hrs Rate Total HrsRate Total Hrs Rate
Steward 0 $91.75 $137.75 $183.50 S -
General Foreman 0 $89.75 $134.75 $179.50 $ -
Riggers 0 $89.75 $134.75 $179.50 $ -
Stagehand 0 $82.00 $123.00 $164.00 S -
Total
TOTAL $ -

Stagehands Total Standard Overtime Double-time
# Staff Hrs  Hours Total Hrs Rate Total Hrs Rate Total Hrs Rate
Steward 0 $91.75 $137.75 $18350 $ -
General Foreman 0 $89.75 $134.75 $179.50 S -
Riggers 0 $89.75 $134.75 $179.50 S -
Stagehand 0 $82.00 $123.00 $164.00 $ -
Total
TOTAL $ -
[wusssE
Stagehands Total Standard Overtime Double-time
# Staff Hrs  Hours Total Hrs Rate Total HrsRate Total Hrs Rate
Steward 0 $91.75 $137.75 $18350 $ -
General Foreman 0 $89.75 $134.75 $179.50 S -
Riggers 0 $89.75 $134.75 $179.50 S -
Stagehand 0 $82.00 $123.00 $164.00 $ -
Total
TOTAL $ -
*Labor rates are schedule to change April 30, 2021
Stagehand Total $ -

Total Labor S -




1 Pennsylvania
C"’ Convention Center

PHILADELPHIA

AN 554 MANAGED FACILITY
INFORMATION EXPLAINING RATES/DEADLINES/ACCURATE ESTIMATES

Please take the time to readthis thoroughly as it provides important information that will be required of the
client, in addition to helping everyone understand important factors to consider to properly budget for your
rigging needs for your upcoming event. In addition tothese highlights, please be sure to thoroughly read the
PCC Rigging Guidelines and Regulations.

Advanced Rates are applied for all signed orders at least 21 days prior to the 1st load-in day, otherwise base
rates will be applied. Rates listed are weekly.

If 40 or more points are being hung, initial orders must be submitted 60 days in advance to ensure a full
inventory canbe provided for your event. There are many instances when the building has multiple events
taking place at the same time. Orders that are submittedin advance can be adjusted as event date gets
closerand production needs are finalized.

A 50% deposit for these services (includes both equipment and labor), is due with the return of the signed
estimate no later than 10 days prior to your event load-in. The final balance must be paid in full no later
than 30 days afterthe end of the event. If the payment of the balance due is not received by the
appropriate date, a delinquent charge of 1.5% per month will be added to the balance or the credit card on
file will be charged.

Itis important for a tentative rigging plot to be provided as earlyas possible for a labor estimate to be
accurately completed. We must have knowledge of weights to allow for bridles and location of bridles to
estimate the correct number of rigging teams and time that will be needed to complete hanging all motors
and attaching all truss correctly and as quickly as possible. Our goal is to provide enough labor to have
work completed in the most efficient and cost-effective manner.

Rigging in the exhibit hall typically requires a significant amount of bridling per point, this takes time and a
great deal of hardware which we supply as part of the motor package.

Itis important for the client and production company to review the ceiling plans and the rigging notes for
the respective room that is being used. Many rooms have low weight capacities thatimpact the number of
riggers and time needed to rig correctly. Itis important to note that each rigging team requires a boom

lift (scissor lift will not work for rigging in any of the rooms).

We rent the necessary boom lifts through Eastern Lift and include these lifts on our equipment bill. Any
additional lifts needed for production needs will not gothrough rigging services.

Rigging Services will schedule the initial rigging call for the first day of load-in (pre-rig when applicable), and
load-out. A minimum of 1 rigging team s still required on load-in day even if pre-rig is completed.



https://www.paconvention.com/assets/doc/PCC-Rigging-Guidelines-and-Regulations-Updated-December-2020-1a404bc292.pdf

